May 12, 2023

Addendum No. 1 Summary
BI-CTC-649
OCR/ADA Restroom Upgrades Phase 2A
Asnuntuck Community College
Enfield, CT

This Addendum dated May 12, 2023, forms a part of the Contract Documents and modifies the original Project Manual dated March 14, 2023. Prospective Bid Proposers shall acknowledge receipt of the total number of Addenda issued for this Project on the space provided on Bid Form – Part 1.

Failure to acknowledge receipt of the total number of Addenda issued for this Project shall be subject Bid Proposers to disqualification.

<table>
<thead>
<tr>
<th>Original Bid Due Date / Time:</th>
<th>May 25, 2023</th>
<th>3:00 PM</th>
</tr>
</thead>
</table>

Previous Addendums: None

The following clarifications are applicable to drawings and specifications for the project referenced above.

**Item 1:**

In Section 102800 TOILET AND BATH ACCESSORIES, Paragraph K (1) add section (e) as follows:

   e. Machflow M09ACS-UL-ION by Saniflow Corporation

**Item 2:**

See attached additional Informational document:

1) 05/08/2023 Pre-Bid Walk-Thru Attendance Log;

All questions must be emailed (not verbal or by phone) to the consulting Architect/Engineer with copies sent to the CSCU Project Manager.

**Attachments:** 05/08/2023 Pre-Bid Attendance Log

END OF ADDENDUM NO. 1
## Meeting Attendance Log

**Purpose of Meeting:**
Pre-Bldg. Walk - CTC-649 - ADA Restroom Upgrades

**Time:**
10:00 a.m. - Mon, 05/03/2022

**Location:**
ACC - Enfield, CT

### Table

<table>
<thead>
<tr>
<th>Name</th>
<th>Title</th>
<th>Firm / Company</th>
<th>E-Mail</th>
<th>Office Phone</th>
<th>Mobile Phone</th>
</tr>
</thead>
<tbody>
<tr>
<td>Steven Longo</td>
<td>Director Facilities, Planning &amp; Engineering</td>
<td>CSCU</td>
<td><a href="mailto:slongo@commnet.edu">slongo@commnet.edu</a></td>
<td>860-723-0067</td>
<td>860-936-2037</td>
</tr>
<tr>
<td>Joe Muller</td>
<td>Building Manager</td>
<td>ACC</td>
<td><a href="mailto:Jmuller@acc.commnet.edu">Jmuller@acc.commnet.edu</a></td>
<td>860-253-2055</td>
<td>860-462-2404</td>
</tr>
<tr>
<td>Paul Horenthal</td>
<td>Project Manager</td>
<td>Friar Architecture</td>
<td><a href="mailto:peh@friar.com">peh@friar.com</a></td>
<td>860-68-1291</td>
<td>860-463-8966</td>
</tr>
<tr>
<td>Bill Macdonald</td>
<td>Director of Projects</td>
<td>A&amp;I Interiors</td>
<td><a href="mailto:bill.macdonald@edfgrroup.com">bill.macdonald@edfgrroup.com</a></td>
<td>860-730-6046</td>
<td>860-938-2653</td>
</tr>
<tr>
<td>Nate Zahner</td>
<td>Estimator</td>
<td>Desco</td>
<td><a href="mailto:n.zahner@desco.com">n.zahner@desco.com</a></td>
<td>860-871-9905</td>
<td>860-241-42</td>
</tr>
<tr>
<td>Gary Bartholomey</td>
<td>Architect &amp; Engineer</td>
<td>Bartholomey Electric</td>
<td><a href="mailto:gary@bartholomey.com">gary@bartholomey.com</a></td>
<td>860-799-5444</td>
<td>860-833-0848</td>
</tr>
<tr>
<td>George Brethenow</td>
<td>Estimator</td>
<td>Diversity Consulting</td>
<td>diversifyc.g.com</td>
<td>203-303-1317</td>
<td>646-623-6064</td>
</tr>
</tbody>
</table>